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A
LS. General Services Administration

August 2, 2013

MEMORANDUM FOR: Jeffrey Simmons
DC Service Center

FROM: Sharron Bowie Shawron Bowie
CONTRACTING OFFICER (WPG)

SUBJECT: Delegation of Authority
GS11P13YTP0292

“Temporary Fence Relocation”

1. In accordance with the policy of the Public Buildings Service, you are
hereby designated as the Authorized Representative of the Contracting Officer
for the above contract.

2. You are authorized to act for the Contracting Officer and are charged
with all responsibility for those acts on all matters pertaining to the contract
except for the rendering of Final Decisions, preliminary notice of termination
(Show Cause Letter) and/or the termination of the contract.

3. You will perform the day-to-day contract administration in accordance
with this notification, including:

(a) Review and approve or reject technical submissions and
schedules;

(b) Monitor schedules and progress to ensure compliance;

(c) Review and recommend approval of payments (however, you
are not authorized to sign payments);

(d) Resolution of issues that may arise between the contractor and
the Government in connection with such matters as acceptability of workmanship
and other technical requirements;

(e) Inspection, approval and acceptance of the work performed
under the contract.

4. You do not have the authority to issue changes or modifications to this
contract. All negotiations involving change in excess of your authority or outside
the intent/scope of work to be performed are to be submitted to the Contracting
Officer for authorization and must include all necessary concurrences, approvals,



http://www.gsa.gov/Portal/gsa/ep/home.do?tabId=0



and backup documentation. Any change is, of course, subject to the availability
of funds.

REFERENCE: GS11P13YTP0292 Page 2 of 2

5. Your attention is also directed to the Anti-Deficiency Act. You are
responsible for monitoring the obligation of funds and assuring that no
commitment of funds beyond the amount authorized under this contract is made
without prior prevalidation and approval of the Contracting Officer.

7. Prior to any Show Cause, Final Decision or Termination action being
rendered on this contract, you shall provide the Contracting Officer with all
pertinent correspondence, specifications, drawings, records, etc., relative to the
dispute, along with your recommendation. No Final Decision shall be requested
of the Contracting Officer until the Contractor (not a Subcontractor) has
presented his position in writing to you and has requested a Final Decision of the
Contracting Officer. Upon the request of the Contracting Officer or the
contractor, you shall make all arrangements for a meeting to discuss the dispute
and be prepared to present your position at that time. Contractor performance
records must be prepared and maintained throughout the duration at major
milestones (normally at 25, 50, 75 and 100 percent completion).

8. Your attention is further directed to the requirement for the Contracting
Officer to be the sole individual to establish beneficial occupancy. Your office
shall determine beneficial occupancy by his/her signature on the letter actually
establishing the beneficial occupancy date.

9. The Contracting Officer for contract (GS11P13YTP0292) is Sharron
Bowie.

10. As a condition of delegation of authority, all CORs must complete
those portions of the COTR training course that correspond to duties assigned to
them as COR. Accordingly, a copy of your completion certificate for each duty
completed under the FAI COTR course is on file with the GSA, Potomac Service
Center, Contracts Team, located in GSA, Regional Office Building, room Number
6920.












GATE CLOSED







f

] ]
" ) e
g S el T . it

-
g S T T T T [
- - P 3 - -

- = i
. E—————

TR

r"h,!'f o

"i

¥

L] o el
-

s ;
nl . il A A

E— Mt

]

-I‘_.;.'.-..

-

- - i
. il -
- 5







Project Authorization

A0GBOFDD

Project Authorization

THIS IS NOT A FUNDING DOCUMENT

Page 1 o£2)

Approval Date: ‘@/@I\Z
Approver: L(:z(,H—@Q[\{

Signature: [ (™ /)
VX

IRIS PCN: RDC02643 Relocate Causeway Security Gates

Comments:
Created by:
Project Manager: -

Project Phase:

Building: DC0114Z22
TAX COURT

400 SECOND STREET NW
WASHINGTON DC20217

ASID: RDC02643
Status: A

Lawrence Cherney (202) 708-5743
Total Project Estimate:

Total Authorized:

Service Center:
Field Office :

Tier:

Budget Activity :

Work Item: 1156 Relocate Causeway Security Gates

Description/Location:

Work Category:

Program Area:

335-Security Assets Repairs
C100-Health AND Safety

g

$15,000
$0

7001-DC Service Center
7001-DC
3

54 Line Item:

Relocate security gates at 1-395 causeways to temporarily control pedestrian access to strip of
federal property located between freeway and 2nd Street NW.

Work Item Phase: |
National Priority: C

6/5/2013

Initiated by: Work Type: Non-Recurring
Comments:
Incldd Cost Estimates Authorized
in
Baseln FY Study Design Construction M &I Total By Date
N 2013 $0 $0 $15,000 $0 $15,000
Design Start Plan: Construction Award Plan: Construction Complete Plan:
Accept Final Design Plan: Substantial Complete Plan: Final Acceptance Plan:
Awarded Amounts Study Design Construction M&I Total
Project and Work Item Phase codes: |-Inventory, S-Study, D-Design, C-Construction, A-Archive, X-Completed
ASID Status codes: A-Active, C-Completed, X-Cancelled
PROPERTY OF THE UNITED STATES GOVERNMENT FOR OFFICIAL USE ONLY
http://portal.pbs.gsa.gov/irisWeb/richfaces/projects.jsf
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Date: May 28, 2013

Project identification

A. PROJECT TITLE: Temporary Fence Relocation

B. BUILDING: U S Tax Courthouse DC0114ZZ

C. LOCATION: 400 Second Street, N.W. Washington DC 20217

D. Work area located: Park grounds east of the building

E. BACKGROUND:

The tax court plaza is constructed directly above the 1-395 freeway with access directly to the rail. The
metropolitan police department has reported projectiles and debris falling from the plaza onto the freeway.
This area needs to be temporarily closed and reconfigured to prevent direct access to the freeway.

SCOPE OF WORK:

1.

Prepare the required design documentation and Construct the relocation of the (2)
existing sliding Gates at the east end of plaza and extend new fencing that will
interconnect with the existing fencing enclosing the park area adjacent to Second
Street limiting access to this area.

Provide signage of notification, the language for the signage shall be provided by the
Government prior to the completion and approval of the design.

Work times/Building Access-

1. Work to be performed under this repair can be done during normal business

hours, 7:00 AM to 5:00 PM. Work after normal hours of operation, and Saturday
and Sunday is also allowed with prior notification and scheduling. Approval from
the G.S.A Building Manager is required for all work occurring on this repair.

The contractor is responsible for coordinating workers clearances with G.S.A, in
order to gain Access and coordinate activity with the court; the contractor shall
give G.S.A a schedule stating when they intend to start work, times and dates, at
least two week in advance.

Work shall in no way disrupt the operation of the U.S. Tax Courthouse
occupant’s activities. If during the performance of any work, personnel of the
courthouse or the G.S.A request work to stop due to noise, odors or other factors
the contractor shall immediately stop working and reschedule the work for
another time when such work will not cause a disturbance. The Government will
not be held financially liable for any cost incurred due to a request to stop work.
Also the government will not be responsible for any additional cost to the
contractor, for weekend work.





Upon notice of the contract award the contractor shall submit to G.S.A a
complete list of all employees’s whom he or she intends to work on this
project. The list shall include each employee’s complete name, social
security number and date of birth.

GSA point of contact:  The contractor shall contract Mr. Kelvin Mickins:
Room G-48 at the U.S Tax Courthouse, Customer Service Center: telephone
number (202) 606-8919.

Site Storage-

1.

Contractor will not be provided any storage space for materials or equipment on
site, unless otherwise directed by the building manager.

Work Precaution-

1. The contractor shall provide cover, barriers, sign, etc: as necessary to protect the
building its occupants and their work spaces during this work, if necessary.

2. The contractor shall at all time keep the work area in a broom swept condition and
restrict all equipment and material storage to room where the construction is taking
place. Mr. Mickens or his designated representative will strictly monitor this on a
daily basis.

Building Permits-

1.

Before the contractor uses any device that might emit smoke on this project they
shall obtain a burning permit from the Building manager’s office. The contractor
shall provide a minimum or 48 hours advance notice as to when this work needs
to be performed so that G.S.A Building management office may make
arrangement to have the fire alarm system disabled.

Code Compliance and Standard of workmanship-

1. The contractor shall comply with all local and national building codes for all

work described in these specifications. Best and current standards of
workmanship for every trade area involved shall be strictly adhered to in the
performance of this contact. A representative from the Building managers office
will monitor this.

Warranty-

1. Upon acceptance of the work described herein the contractor shall warranty all

equipment and workmanship for a period of (1) one year against defects and
provide all labor, materials and other such items/cost as may be require to restore
the equipment and or work to original specifications as outlined in this scope of
work. The contractor will be held responsible to uphold any factory warranties.
The Government will not be held financially liable for any cost incurred due to
any type of warranty work.





2. This only applies if warranty is required.

Performance-

1. The contractor shall upon notice of contract award be given a date of notice to
proceed. Upon such notice the contractor shall be given 30 calendar days within to
Complete all aspect of this scope of work and obtain G.A.S approval of workman
ship.






MAY 28, 2013

MEMORANDUM FOR: DARREN DESTEFANO

PROJECT MANAGER
FROM: LAURA DOYLE
SAFETY, ENVIRONMENT AND FIRE PROTECTION BRANCH
PROJECT TITLE: Install Fencing Outside Tax Court Plaza
BUILDING NAME: Tax Court
BUILDING NUMBER; DCO0114 TRACKER#
SCOPE OF WORK:
APPROVED AS . NO FURTHER
APPROVED NOTED (see DISAPPROVED INVOLVMENT
attached) NEEDED
PROTEGTION LED X
SAFETY RM X
LANDSCAPING LESS

Notes:







General Services Administration
National Capital Region
Washington, DC 20407

GSA

August 2, 2013

B3 Enterprises LLC
11799 Antietam Rd.
Woodbridge, Va. 22192
Attn: Burnie Peters

REFERENCE: ADN# PN3NB1980 “Design and Construct a Temporary Fence
for Relocation” at the US Tax Courthouse Building Located at 400
2nd Street NW Washington DC 20217.

Your quote submitted in response to the above referenced award has been accepted in the amount
of $16,472.00. This letter serves as your Notice of Award and Notice to Proceed.

Please submit all invoices to GSA’s Building Manager, Jeffrey Simmons, via email to jeffrey.simmons@gsa.gov
and a copy to the Contract Specialist Guy Scott. Ensure that you reference the ADN # PN3NB1980 and
Contract No. GS11P13YTP0292 assigned to this award on each invoice submitted for payment.

The period of performance for this project is 60 days from receipt of the Notice to Proceed. An escort will be
provided for all employees working on the premises. All work is done on the outside of the premises therefore
HSPD-12 requirements are not mandatory.

We look forward to working with you on this contract. Should there be any additional administrative
questions relating to this contract, please call Guy Scott, Contract Specialist, at (202) 401-9441 or
via email at guy.scott@gsa.gov . For technical questions, please contact Jeffrey Simmons, Building
Manager, on (202) 438-8501.

Sincerely,
Shawronw Bowie

Sharron Bowie
Contracting Officer



mailto:jeffrey.simmons@gsa.gov

mailto:guy.scott@gsa.gov




SOLICITATION. OFFER I SCLICHATION NO. (2. TYPE OF SOLICITATION |3, DATEISSUED . [PAGE oF raee
AND AWARD , LT YA 2 SEALED XD (iFB)
{Construction, Aiteration, or Repair) GS-11P-13-YT-P-0292 E NEGOTIATED (REF) T ! 4

IMPORTANT - The "offer” section on the reverse must be fully completed by offeror.

3, CONTRACT NO. 5. REQUISITION PURCHASE REQUEST NO. 6. PROJECT PLAN
GS-11P-13-YT-P-0292 WPMJ-13-0799 Temporary Fence Relocation
7. ISSUED BY CODE YTO00 8. ADDRESS OFFER TO DCO0114ZZ
GSA-RCB, DC Service Center (WPMD) 400 SECOND STREET NW
3682 WASHINGTON DC 20217-0
Room PN3NB1980 001

301 7th Street, S.W
Washington DC 20407-0001

9. FOR iINFORMATION , |o- NAME b. TELEPHONE NO. finclude srea code) (NG COLLECT CALLS]
ALL: Guy Scott 202-755-1034 guy.scott@gsa.gov
SOLICITATION
NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid and "bidder”.
0. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOGUMENTS (17, identifying no., 0ate)
See Attached
Prevalidate

REVIEWED

By LorettaFKeniley at 11:48 am, Jul 30, 2013

11. The Contractor shall begin performance J calendar days and complete it within £, 3 calendar days after receiving
D award, D notice to proceed. This performance period is D mandatory D negotiable. {See 4
7 12b. CALENDAR DAYS

{if "YES, " indfcate within how meany calendar days after awerd in tem 12b).

Oves NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

a. Sealed offers in original and -1 copies to perform the work required are due at the place specified in Item 8 by-ZQ-O-D-EM—EI— thour)
local timeJUL23. 2013 (date}. I this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed envelopes
containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

b. An offer guarantes D is, is not required.

¢.  All offers are subject to the (1) work regiurements, and (2) other provisions and clauses incorporated in the solicitation in full text or by

d. Offers providing less than ————— calendar days for Government acceptance after the date offers are due will not be considered and will be
rejected.

NSN 7540-01-155-3212 STANDARD FORM 1442 (Rev. 4-85)
AP P ROVE D Prescribed by GSA - FAR (48 CFR} 53.236-1(d)

By ErinGMcGee at 3:41 pm, 7/31/13






4. NAME AND ADDRESS OF OFFEROR fincluda ZIP Codal
83 ENTERPRISES L1LC
11789 ANTIETAM RD

WCODBRIDGE VA 22162 DUNS:610940832/4155

16, REMITTANCE ADDRESS (Include only ¥ different than ltem 14.}

wmﬁmmmhmﬂngwmh

cailendar doys after the dote offers ara due. /nsare any number aqua! to or graster than the minimum ra-

quirement stated in tem 13d. Fellure to insare any number means the oferar accepts the minimum in Rem 13d.}

$16,472.00
AMOUNTS

18. The offeror agreas to furnizh any required performance and paymant bonds.

19, ACKNOWLEDGMENT OF AMENDMENTS

{The offeror acknowladges receip! of amondments to the solicilation — give number and date of sech)

AMENDMENT NO.
DATE.
200, NAME AND TTTLE ( nmsm OF FERSON AUTHORIZED TO SIGN OFFER (Type of |20, BRINATURE 20c. OFFER DATE
U beters Qpes denr— églﬂ
AWARD (To be leted by Government)

2. TEMS ACCEPTED:

All items accepted within one lump sum offer.

ZZ, ANIOURT
$16,472.00
24. SUBMIT INVOICES TO ADDRESS SHOWN | . F '
{4 coplas unisss otharwisa specified) tous.c.zaom ) Eu USC. 283 5 1
26, (33 I 27 27. PAYMENT WILL BE MADE v
GSA-ROB DC Service Center (WPMD) iBg gavmir;tl:ngranch
Room 7919 - Y. Box

301 7th Street, SW

Fort Worth TX 76102-0181

Washington DC 20407-0001

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

D 28. NEGOTIATED AGREEMENT (Contractor is requied ro sign this

document and retum eaplas to issuing cfice.) Contractor agress
to fumish end defiver of all work mmm on this
form continustion shests consideration steted in this
rlgtumd’:zllm

and

29. AWARD (Contractor is nat roguired 1o sign this document.) Your affar

an this to tha ltems listed. This award contummates
s e end your otfer, &nd (b)

mmmwhmammmm
this contract award, No further conractual document is necgassry,

Sharron Bowie

1b. UNITED STATES OF AMERICA 30c. DATE

7N S f)‘\),@%%/ 08/02/2013

BY

GS-11P-13-YT-P-0202

STANDARD FORM 1442 (Rev. s-g8) BACK



SharronABowie

Signature



SharronABowie

Date





SCHEDULE Continued

ITEM NO. SUPPLIESISERVICES QUANTITY UNIT UNIT PRICE § AMOUNT §
US Tax Courthouse located at 400 Second Street, NW.
Washington DC 20217
Temporary Fence Relocation
0001 Prepare the required design documentation and 1.001 JB 16,472.00 16,472.00

construct the relocation of the (2) existing sliding gates
at the east end of plaza and extend new fencing that will
interconnect with the existing fencing enclosing the park
area adjacent to Second Street limiting access to this
area.

Provide signage of naotification, the language for the
signage shall be provided by the Government prior to the
completion and approval of the design.

Please Note: An invoice will be considered valid when
the following conditions are met:

1.The contractor has submitted the original inveice to the
address listed in block #27 (GSA1442) and a copy to
Guy Scott by email to guy.scott@gsa.gov.

2. Please include certified payroll when submitting your
invoices.

3. The remittance address on the invoice matches
exactly the remittance address as listed on the award
document.

4. The invoice contains the ACT/Pegasys Document
Number assigned at the time of award.

5. Please reference the ADN# (PJ,PN or 1B} when
invoicing to payment branch.

Any invoice that does not meet these conditions will

be rejected. Once a valid invoice is received, it will be
reviewed and payment will be autharized if the supplies/
services have been received and accepted by the
Government.

Contracting Officer: Juliana Roncolato
(juliana.roncolato@gsa.gov)

Project Manager: Junius Williams
(junius.williams@gsa.gov)
Phone # (202} 401-2920

Period of Performance: 60 days from NTP.

For questions concerning this award please contact Guy
Scott by emaii at guy.scott@gsa.gov or by phone at
202-401-9441.

Accounting and Appropriation Data:
.2013.192X.11.PG54.P11B0001.K01.PG413.RDC02643.
DC0114ZZ.156.
$16,472.00
PR NUMBER: WPMJ-13-0799
SHIP TO:

400 SECOND STREET NW

WASHINGTON DC 20217-0001

PAGE 3 OF 4 GS-11P-13-YT-P-0292






SCHEDULE Continued

ITEM NO.

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT PRICE &

AMOUNT $

FOB : Destination

Pricing Option: Firm-Fixed-Price

PAGE 4 OF 4 GS-11P-13-YT-P-0292







B3 ENTERPRISES LLC

Enterprises

Mr. Guy Scott, guy.scott@gsa.gov

Contract Specialist

GSA, National Capital Region

DC/Potomac Major Emergency Contracts Team
301 7th St. SW

Washington DC 20407

(202) 401-9447 Office

SUBJ: GS11P13YTP0292 FENCE, TAX COURT
Mr Scott

Attached is price proposal for subject bid. Thank you

V5L

Burnett Peters President

B3 Enterprises LLC

11799 Antietam Road
Woodbridge, VA 22192
703-963-5476
burnie@b3enterpriseslic.com

B3 Enterprises LLC
Business Overview





GENERAL CONTRACTOR: B3
11799 ANTIETAM ROAD
WOODBRIDGE, VA 22192
703-963-5476

TITLE: TAX COURT FENCE

TOTAL
QUANT

SUPT FULL TIME 50 HRS
SUBCONTRACTOR
LONG FENCE

PERMIT

G&A OVERHEAD 10%

PROFIT 10%

BURNETT PETERS
B3 ENTERPRISES LLC
703 963 5476

BURNIE@B3ENTERPRISESLLC.COM

$1,845.00

$2,005.00

9-Jul-13

UNIT COST

$3,750.00

$14,100.00

$600.00

$1,845.00
$2,005.00

$22,300.00





a8 Commerclal Proposal

Job No. L———, )
RSN | ONG FENCE ==
MHIC 4 8816+ D.C. #2116 Date [July 1, 2013

8545 Edgeworth Drive « Capitol Heights, Maryland 20743-3790
1-800-486-GATE (Outside Metro Area) » Fax (301) 336-0743
www.longfence.com

[ BUYER: [B3 Enterprises | ATTENTION: [Mr. Anderson Phillips

| stREETF [CITY:[* I = T
JOB NAME: |DC Tax Court Park Security g "EL: [(240) 508-7237 [FAX: | |
ADDRESS: [3rd Street, NW & D Street, NW Washington, DC | COUNTY [oC |

Long Fence Company, Inc., hereln referred to as Seller, proposges to furnish and Install:

The following scope of work:

* Remove and haul away (4) existing 7* high by 4' wide ornamental solid iron fence panels & posts
* Posts to be cut flush w/ grade and patched over w/ hydraulic cement
* Install approximately 50' linear feet of ' high ornamental solid iron fence
* Fence style and steel specifications to match existing
* Fence posts to be 3" square #12 gauge set in core drilled footings
E Fence & Posts to be Zinc primed and powder coated black
* Install (2) existing 6' high tubular iron overhead track slide gates to be mounted onto new posts
* Install (2) Anti-Climb ornamental solid iron fence panels w/ specifications to match existing fence

* CAD drawings to be produced for client approval prior to fabrication

Seller proposes to fumish lebor, equipment and materials — complete in accordance with the above spacifications for the net cash sum of:
¢[14.320.00 )| ]

($(2.060.00 __h deposit with order, net cash balance of ($[7,060.00 dus on date of substantial completlon.

. Buyer to provide engineering, control points for elevation, horlzontal and vertlcal allgnment, determination of property knes, access to work area, clearing,

restoration of finlshed grade, re-aeeding, on-site dlsposal area for spotls, core drilling, setting of Inserts. Location of underground utilittes or obstructicns
that are not identlfied through the local one-call service are to be markad by Buyer. Seller Is held harmless and Indsmnified against claims resulting from
damages to unidentified utliities.The work will be performad In compliance with ndustry standards and guaranteed agalnst defeots in materlals and work-
manship for one year. This contract embodles the entlre understanding betwesn the partles, There are no verbal agreements or representations In con-
nection therewith. Estimate good for 30 days. Any alterations from the ebove specifications or estimated quantities Involving additional costs Is extra to the
contract. All materials shall remain property of Seller until the contract I8 paid In full. If balance Is not pald In accordance with this agreement, purchaser
agrees to all costs of colleotion Including court costs and reasonable attornsy's tess. Cost of parmit is not Included in the price,

LONG FENGE COMPANY, INC. by [Se8n McFadden 24 2 I\ icense No. [162670 I

Acceplance of Proposal

The above prices, spaciiications and condltions are satisfactory and are hereby accepted. You are authorized to do the work as speclfied. Payment will be
made as outiiriéd above. .

Signature: Date:

Print Namo and Title: Purchase Order No.:

y

Form # 603 (Rev. 2/2004)

DISTRIBUTION: White - Original Copy ¢ Yellow - Customer's Copy + Pink — Office Copy
~ N7 re
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GENERAL SERVICES ADMINISTRATION - PUBLIC BUILDINGS SERVICE 1. D&C WORK ORDER NO.

INSPECTION REPORT ON WORK UNDER CONTRACT

2. LOCATION (Street, cily, and State) 3. BUILDING
400 2nd Street NW ‘ United States Tax Court
Washington, DC
4, CONTRACTOR'S NAME AND ADDRESS 5. TYPE OF WORK 6. CONTRACT FOR
B3 Eneterprises, LLC - Renovation ALTERATI
11799 Antietam Rd, Woodbridge, VA 22192 : (] new
7. PROJECT NO, 8.  CONTRACT NO. 9. DATE OF RECEIPT 10. ORIGINAL 11. CUM. CHANGE ORDERS 12. CONTRACT PRICE TO
’ OF NOTICETO CONTRACT PRICE A.NO B. AMOUNT ~ DATE
PJ3NB1980  [GS11P13YTP0292| PROCEED N
$16,472.00 _ $16,472.00

13. LIQUIDATED 14. COMPLETION DATE ) : 15. PERCENTAGE OF COMPLETION

DAMAGES PER DAY |a. CONTRACT b. REVISED c. ESTIMATED d. ACTUAL a, ACTUA|b. NORMAL

9/1/2013 10/30/2013 . 100%
|16, AEFIRM
B3 Eneterprises, LLC
17. CONST_RU_CT[ON ENGINEER - 18. GSA El\_lGl!\lEER MAKING INSPECTION
J C Williams J C Williams
T8, TYPE OF INSPECTION 20, DATE OF LAST |21, DATEOF THIS |22, ADDITIONAL 23._PAYMENT RECOMMENDED
INSPECTION INSPECTION : INSPECTIONS OR )
. g . RECOMMENDED.
. POST . :
k] Procress ¢ posT | 17-Oct-13 [ ves / $1,472
. frpmmme]”

24, STATE BELOW GENERAL CONDITIONS OF THE WORK; SUFFICIENCY OF LABOR FORCE; DELAYS, CORRECTIVE ACTION TAKEN; AND RECOMMENDATIONS,

(Proposal should be forwarded under separate cover.) *LIST CHANGE ORDERS FOR $50,000 AND OVER AUTHORIZED DURING REPORT PERIOD, INDICATING
AMOUNT AND BRIEF DESCRIPTION OF WORK.

The contractor has sucessfully performed & progressed with the work of this project in accordance
with the requirements of the contract. | Recommend»a progress payment of $1,472.00...

ADN# PN3NB1980
Final Payment $1,472.00
SIGN DATE OF /]E /RT / ‘
RE -
25. INSPECTED BY AQ W @ / 4( /A)
AN 7 26, PAYMENT REQUEST { For repalr soniracts under $100,000) N T\
DIRECTOR REGIONAL DATA | e —JoR CONTRACTING OFFICER (Signaturs) DATE

AND FINANCIAL MANAGEMENT
APPROVED FOR PAYMENT

(See reverse for instructions concerning final payment,) GSA 220







US Tax Court

Executive Factsheet

Background

The US Tax Court at 400 2" St. NW Washington DC is located across from the Mitch Snyder
CCNV homeless shelter, the largest homeless shelter in the US. The shelter is unique as it was
established on federal property in 1987 after a long struggle between homeless activists and the
federal government. The court and shelter have been at odds over loitering in the tax court
plaza for many years. Prior to 2007 an iron fence was erected along 2" St in an attempt to
reduce vagrancy. In 2008 the landscape of the property was overhauled with urban pressure in
mind. In 2009 the majority of the plaza was fenced off with gates that allowed entrance during
business hours. In recent months property around the shelter has eliminated gathering places
and essentially pushed the homeless to the unfenced portion of the plaza that is adjacent to the
open 395 tunnel. In November of 2012 it was clear that a camp was forming on the tax court
plaza complete with tents, grills, hammocks, tables etc. The custodial and landscape staff
expressed concerns for their safety and FPS and MPD started to clear the area on a regular
basis. Despite law enforcement efforts, vagrancy increased. The relocation of the fence to
enclose the entire plaza was recommended by FPS and MPD in December. In April of 2012
MPD reported projectiles and debris falling onto the high speed traffic lanes of 395. The mayor
drafted an official letter to the federal government in regard to this serious safety issue.

Status

Darren DeStefano presented the situation and the temporary fence relocation solution to OPDQ
in mid-May, which was endorsed. He then submitted a SOW, IGE and proposal from the
existing landscape contractor to resolve the issue. DC Services has taken the lead role in
bringing the project to completion. On May 27" 4 people were stabbed on the tax court plaza at
10 am.

Contacts: Darren DeStefano; Mi-Reta Oburota

Date: May 29, 2013.
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GENERAL SERVICES ADMINISTRATION - PUBLIC BUILDINGS SERVICE
INSPECTION REPORT ON WORK UNDER CONTRACT

1. D&C WORK ORDER NO.

2. LOCATION

400 2nd Street NW
Washington, DC

(Street, city, and Stale)

3. BUILDING

United States Tax Court

B3 Eneterprises, LLC

4. CONTRACTOR'S NAME AND ADDRESS

5. TYPE OF WORK
Renovation

8 CONTRACT FOR
ALTERATI

11799 Antietam Rd, Woodbridge, VA 22192 O new
7. PROJECT NO. 8. CONTRACT NO. 9. DATE OF RECEIPT 10. ORIGINAL 11. CUM. CHANGE ORDERS 12. CONTRACT PRICE TO
OF NOTICE TO CONTRACT PRICE A.NO B. AMOUNT DATE
PJ3NB1980 |GS11P13YTP0292| PROCEED -
$16,472.00 $16,472.00
13. LIQUIDATED X 14. COMPLETION DATE 15. PERCENTAGE OF COMPLETION
DAMAGES PER DAY a. CONTRACT b. REVISED c. ESTIMATED d. ACTUAL a. ACTUAlb. NORMAL
9/1/2013 10/30/2013 91%

16. A-E FIRM

B3 Eneterprises, LLC

17. CONSTRUCTION ENGINEER

18. GSA ENGINEER MAKING INSPECTION

J C Williams J C Williams :
19. TYPE OF INSPECTION 20. DATE OF LAST [21. DATE OF THIS 22. ADDITIONAL 23. PAYMENT RECOMMENDED
: , . INSPECTION INSPECTION . INSPECTIONS OR
RECOMMENDED
k] proeress _ NAL oL 17-Oct-13 YES 1 wo $15,000

ADN# PN3NB1980

$1,472.00

24. STATE BELOW GENERAL CONDITIONS OF THE WORK; SUFFICIENCY OF LABOR FORCE; DELAYS, CORRECTIVE ACTION TAKEN; AND RECOMMENDATIONS.
(Proposal should be forwarded under separate cover.) *LIST CHANGE ORDERS FOR $50,000 AND OVER AUTHORIZED DURING REPORT PERIOD, INDICATING
AMOUNT AND BRIEF DESCRIPTION OF WORK. )

The contractor has sucessfully performed & progressed with the work of this project in accordance
‘with the requirements of the contract. | Recommend a progress payment of $15,000 .

Balance
,’\
SIGNATURE — DATE OFREPORT | _—
25. INSPECTED BY "
\ \ 26. PAYMENT REQUEST ( For repair contracts under $100,000)) \
DIRECTOR REGIONAL DAT)'\\ Jj OR CONTRACTING OFFICER (Signature) DATE
AND FINANCIAL MANAGEMENT
APPROVED FOR PAYMENT
: (See reverse for instructions concerning final payment,) GSA 220






Application and Certificate for Payment

kw ».,@ _@@cgmimw@wg - 1992 o

TO OWNER: . PROJECT:  Designand Construct atemporary fence.  APPLICATION NO: 001 ' Distribution to:
GSA-ROB DC SERVICE CENTER g for relocation at the US Tax Courthouse . . o OWNER: X
ROOM 3682 301 7TH STREET SW 400 2nd Strect NW Washington DC PERIOD TO: October 17, 2013 . :
WASHINGTON DC 20407 20217 CONTRACT FOR: General Construction ! ARCHITECT:
FROM R _ VIA . CONTRACT DATE: August 02, 2013 CONTRACTOR:
CONTRACTOR: B3 ENTERPRISESLLC, = 11799 ARCHITECT: PROJECT-NOS: WPM]J 13 0799/ GSI1P 13 FIELD:
ANTIETAM RD, WOODBRIDGE, VA <\H, PU032/GSLIP 13 YT P 0032 e
22192 o | OTHER:

CONTRACTOR’S APPLICATION FOR PAYMENT

“ Application is made for payment, as shown below, in connection with the Contract.
Coniinuation Sheet, AIA Document G703, is attached.

The undersigned Contractor certifics that to the best of the Contraclor’s w:os._ndmﬁ informafion and
belief the Work covered by this Application for Payment has been completed in accordance with the
Contract Documents, that all amounts have been paid by the Contractor for Work for which previous

P N . 3 . . R | N
Certificates for Payment were issued and payments received from the O:.,soa and {hat curren

1. ORIGINAL CONTRACT SUM : S 16.472.00  payment shown herein is now duc. . : |
—_— |
2..NET CHANGE BY CHANGE ORDERS $ 0.00 CONT 4 “ Ay
o . TN L : /O
3. CONTRACT SUM TO DATE (Line 1 2) $ 16,472.00 By . Date:; fyyhusi,
4. TOTAL COMPLETED & STORED TO DATE (Column G on G703) weceesin. $ 15,000.00  Statédf: /\,r .DW/ SN \Q\N
5. RETAINAGE: County ofixDc A (1 VMo & 2
o of , N ELOCH . S
a0 % of Completed Work Subscribed mam«m,(éé tobclore , = N ARY
(Column D + E on G703) $ 0.00 me this | y. “day ‘w/ OPJOmu Cs 7015 H 56
b. % of Siored Material ‘ ) G E nﬁw _m,m_m%z
(Column F on G703) $ 0.00 Notary Public: . nﬁw_ Wn
Total Retainage (Lines 5a+ 5b or Total in Column 1.0F G703) wevcenrveense $ 0.00 My Commission expires: [l _ N~ A &0~ L\ : ORI 0@ S
. o - . T C/ wyr Tev 4..-.. /wﬂ )
6. TOTAL EARNED LESS RETAINAGE $ 1500000 ARCHITECT'S CERTIFICATE FOR PAYM mznmwww#...r OF
(Line 4 Less Line 5 Total) In accordance with:the Contract Documents, based on on-site ocmoj.mzomm&:ﬁ::wé.&m comprising
7. LESS PREVIOUS CERTIFICATES FOR PAYMENT $ 0.00 this-application, the Architect certifies to the Owner that to the best of the Architect’s knowlcdge,
) . . . ’ - information:and beliefthe Woik has progressed as indicated, the quality of the Work is in accordance
(Line 6 from prior Certificate) with the Contract Documents; and the Contractor is entitled fo payment of the AMOUNT
8. CURRENT PAYMENT DUE 5 15,000.00  CERTIFIED. : ; .
9. BALANCE TO FINISH, INCLUDING RETAINAGE AMOUNT CERTIFIED . $
(Line 3 less Line 6) $ 1.472.00 (Atrach explanation if amownt ceriified differs from the amount applied. Initial all figures on this
: . Application.and on.the Continuation Sheel that are changed to conform:with the amount certified,)
CIIANGE ORDER SUMMARY ADDITIONS DEDUCTIONS ARCHITECT: . |
ITotal changes approved in previous months by Owner | §. 0.00$ 0.00 By: Date:’
Total 4 red this Mont $ 0.008 0.00 . .
(i approred B Month TOTATS TS cods 00q  This Certificate is not negotiable. The AMOUNT CERTIFIED is payable only to the Contractor
_ A : named herein. Issuance, payment and acceplance of payment are without prejudice to any rights of
INET CHANGES by Change Order § - 0.000  (he Owner or Contractor under this Contract. :

AlA Document G702™ —~ 1992, Copyright © 1953, 1963, 1865, 1971, 1978, 1983 and 1992 by The American Institite of Architects. All rights reserved.

This-document was produced by AIA software at 15:46:15 on 10/17/2013 under Order No.7062043508_1 which expires on 01/27/2014, and is ot for resale,

User Notes:

(2034715257)






Al

Continuation Sheet

ocument G703" — 1992

AIA Document, G702"-1992, Application and Certification for Payment, or G736""~2009,

Project Application and ?émnm Certificate for Payment, Construction Manager as Adviser Edition,
containing Contractor’s signed certification is attached.
In tabulations below, amounts are in US dollars.
Use Column I on Contracts where variable retainage for line ifems may apply.

APPLICATION NO: 001

APPLICATION DATE: 10/17/2013
PERIOD TO: 10/17/2013

ARCHITECT'S PROJECT NO:
A B C D E F G H I
WORK COMPLETED MATERIALS TOTAL V |
ITEM | DESCRIPTION OF | SCHEDULED FROM PRESENTLY [, COMPLETED 9% | BALANCETO| RETAINAGE
NG, WORK VALUE PREVIOUS | ooome o STORED  |AND STORED TO G=0) FINISH ch 3 >Em/wrm
APPLICATION ‘ (NOT IN D OR E) DATE (C-G) . RATE)
(D +E) . (DHEFF) . !
1 Install Temp Fence 16,472.00 0.00 15,000.00} 0.00 15,000.00] 91.06 % 1,472.00] | 0.00
0.00 0.00 0.00 0.00 0.00]  0.00 %) 0.00 0.00
0.00 0.00 0.00 '0.00 0.00] 0.00% 0.00 0.00
0.00 0.00| 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00] 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00] 0.00 0.00 0.00| 0.00% 0.00 0.00
0.00 0.00 0.00] 0.00 0.00| 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00  0.00% 0.00 0.00
0.00 0,00 0.00 0.00 0.00] 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00] 0.00% ©0.00 0.00
-0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00} 0.00| 0.00% 0.00 0.00
0.00| 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0,00 0.00|  0.00% 0.00 0.00
0.00 0:00 0:00 0.00 0.00| 0.00% 0.00 0.00
" 0:00 0.00 0.00[ 0.00 0.00| - 0.00% 0.00 0.00
GRAND TOTAL $16,472.00 $0.00 $15,000:00 $0.00 $15,000.00] 91.06% $1,472.00 $0.00
AlA Document G703™ ~ 1992, OOE\:QE@ 1963, 1965, 1966, 1967, ._wqo 1978, 1983 m:n Awww by.The: >=,_m_._om= _sﬂ::»m of >an:;mn_m. >= :m_—»w qmmmEmn_. i i
u : , z . , This aoo:Sm:» was vnon:nmn wv. >_> mc:ﬁm_‘m at “m.mw.oA on ao:ﬁmoau c:nm_. O_dm_‘ Zo ﬂomnoamom 1 i:_ns mx_u:.mm on Q:N.:Nof« m:n is :E for waw_m. , 1
ser Notes:

(131 m»ﬂm&v






General Services Administration
National Capital Region
Washington, DC 20407

August 2, 2013

B3 Enterprises LLC
11799 Antietam Rd.
Woodbridge, Va. 22192
Attn: Burnie Peters

REFERENCE: : ADN# PN3NB1980 “Design and Construct a Temporary Fence |
for Relocation” at the US Tax Courthouse Building Located at 400
2nd Street NW Washington DC 20217. ‘

Your quote submitted in response to the above referenced award has been accepted in the amount
of $16,472.00. This letter serves as your Notice of Award and Notice to Proceed.

Please submit all invoices to GSA’s Building Manager, Jeffrey Simmons, via email to jeffrey.simmons@gsa.dov
and a copy to the Contract Specialist Guy Scott. Ensure that you reference the ADN # PN3NB1980 and
‘Contract No. GS11P13YTP0292 assigned to this award on each invoice submitted for payment.

The period of performance for this project is 60 days from receipt of the Notice to Proceed. An escort will be
provided for all employees working on the premises. All work is done on the outside of the premises therefore
HSPD-12 requirements are not mandatory.

We look forward to working with you on this contract. Should there be any additional administrative
questions relating to this contract, please call Guy Scott, Contract Specialist, at (202) 401-9441 or
via email at guy.scott@gsa.gov . For technical questions, please contact Jeffrey Simmons, Building
Manager, on (202) 438-8501.

Sincerely,

Shauwron Bowie

Sharron Bowie
Contracting Officer







GENERAL SERVICES ADMINISTRATION - PUBLIC BUILDINGS SERVICE
INSPECTION REPORT ON WORK UNDER CONTRACT

1. D&C WORK ORDER NO.

2. LOCATION

(Street, city, and State)

400 2nd Street NW
Washington, DC

3. BUILDING

United States Tax Court

4. CONTRACTOR'S NAME AND ADDRESS

B3 Eneterprises, LLC

5. TYPE OF WORK
Renovation

5. CONTRACT FOR
ALTERATI

11799 Antietam Rd, Woodbridge, VA 22192 [ new
7. PROJECT NO. 8. CONTRACT NO. 9. DATE OF RECEIPT _ |10. ORIGINAL 11. CUM. CHANGE ORDERS 12. CONTRACT PRICE TO
OF NOTICE TO CONTRACT PRICE A.NO B. AMOUNT DATE"
PJ3NB1980 |GS11P13YTP0032| PROCEED
$16,472.00 $16,472.00
13. LIQUIDATED 14, COMPLETION DATE 15. PERCENTAGE OF COMPLETION
DAMAGES PER DAY a. CONTRACT b. REVISED c. ESTIMATED d. ACTUAL a. ACTUA]b. NORMAL
9/1/2013 - 10/30/2013 91%

16. A-EFIRM

B3 Eneterprises, LLC

77, CONSTRUCTION ENGINEER 18, GSA ENGINEER MAKING INSPEGTION
J C Williams - J C Williams _
19. TYPE OF INSPECTION 20. DATE OF LAST [21. DATE OF TH!S 22. ADDITIONAL 23. PAYMENT RECOMMENDED
INSPECTION INSPECTION INSPECTIONS OR
RECOMMENDED .
k] procress [ Fnac oL 17-Oct-13 YES ] No $15,000
24, STATE BELOW GENERAL CONDITIONS OF THE WORK; SUFFICIENCY OF LABOR FORCE; DELAYS, CORRECTIVE ACTION TAKEN; AND RECOMMENDATIONS.

(Proposal should be forwarded under separate cover.) *LIST CHANGE ORDERS FOR $50,000 AND OVER AUTHORlZED DURING REPORT PERIOD, INDICATING
AMOUNT AND BRIEF DESCRIPTION OF WORK.

The contractor has sucessfully performed & progressed with the work of this project in accordance

with the requirements of the contract.

| Recommend a progress payment of $15,000

!
Balance $1,472.00
r
‘ SIGNATURE e DATE OF R ORT
25. INSPECTED BY K /Li \ =,
\ ) 26. PAYMENT REQUEST ( For repair contracts under $100,000))
DIRECTOR REGIONAL DATA ~— OR CONTRACTING OFFICER (Signature) DATE
AND FINANCIAL MANAGEMENT
APPROVED FOR PAYMENT
(See reverse for instructions concerning final payment.) GSA 220






Application and Cetrtificate for Payment

| @W@ ocument mémg ~ 1992

TO OWNER: .
GSA-ROB DC SERVICE CENTER.
ROOM 3682 301 7TH STREET SW
WASHINGTON DC 20407

FROM

CONTRACTOR: B3 ENTERPRISES LLC,
ANTIETAM RD, WOODBRIDGE, VA

22192

PROJECT:

VIA -

11799 ARCHITECT:

wsﬁ_: and og,mﬂaw % qaa_%aa_‘ fence APPLICATION NO: 001  Distribution to:
or relocation at the "ax Courthouse < Octoher 17 2013 ) OWNER: X
400 20d Strect NW Washington DC | 10D 10¢ October 17, 2013 . .
20217 CONTRACT FOR: General Construction ARCHITECT:
CONTRACT DATE: August 02, 2013 CONTRACTOR:
PROJECT NOS: WPMI 130799/ GSI1P 13 FIELD:

YT P0032/GSUIP I3 YTP 0032
OTHER:

CONTRACTOR’S APPLICATION FOR PAYMENT

1. ORIGINAL CONTRACT SUM

2.-NET CHANGE BY CHANGE ORDERS
3. CONTRACT SUM TO DATE (Line 1:2)
4. TOTAL COMPLETED & STORED TO DATE (Column G on G703) ..

5. RETAINAGE:
a. g % of Completed Work
(Column D + E on G703)
b. 0 % of Stored Material
(Column F on G703)

S

$

Total Retainage (Lines 5a+ 5b or Total in Column [ of G703) ..oeeermnsnee

b=z}

. TOTAL EARNED LESS RETAINAGE
(Line 4 Less Line 5 Total)

~

(Linc 6 from prior Certificate)
8. CURRENT PAYMENT DUE

. LESS PREVIOUS CERTIFICATES FOR PAYMENT

9. BALANCE TO FINISH, INCLUDING RETAINAGE

“ Application is made for payment, as shown below, in connection with the Contract.
Continuation Sheet, AIA Document G703, is attached.

The undersigned Contractor cerlifics that 1o the best of the Contractor’s knowledge, information and
belief the Work covered by this Application for Payment has been completed in accordance with the
Contract Documents, that all amounts have been paid by the Contractor for Work for which previous
Certificates for Payment were issued and payments received from the Owner, and that current

$ 16.472.00  payment shown herein is now duc.
$ 0.00 CONT —
/ / D)
s 1647200 By: Date: KNNPC\ /2
7 N » ~ A\ T,
$ 15,000.00  Statgdf: \ fi Qs [EN ,,/N L. K@N
County oftg e~ o C/..u . (C,Q..\CC/ S kvm.. e
Subscribed wsmnm,f,‘oﬂ: tobefore , z 3877 NOmARY 7
0.00 me this | =Y ; oh ey 2015 £ 1 Rec o 17 2
£Q iMYCommission § _ 2
0.00 Notary Public: i ) tz n EXPIRES Y S5
My C issi ires: : n& i \“M ., 073114 & SF
$ 0.00 y Commission expires: _N~ Ol @\ %0, ., L mmo 3
. T ) AEOETE N ak//
5. 1so0000 ARCHITECT'S CERTIFICATE FOR PAYMEN® G4 7y of oo
In accordance with:the Contract Documents, bascd on on-site obscrvation§tmdu it ata comprising
$ 0.00 thisapplication. the Archilect certifies to the Owner that to the best of the Architect’s knowledge,

3 15,000.00

information and beliefthe Woik has progiressed as indicated, the quality of the Work is in accordance
with the Contract Documents, and the Confractor is entitled to payment of (he AMOUNT
CERTIFIED.

AMOUNT CERTIFIED . ; $

(Attach explanation if amount certified differs from the amount applied. Initial all figures on this
Application and:-on.the Continuation Sheel that are changed to conform with the amount certified,)

This Certificate is'not negotiable. The AMOUNT CERTIFIED is payable only to the Contractor
named herein. Issuance, payment and acceplance of payment are without prejudice to any rights of

(Line 3 less Line 6) $ 1.472.00
CHIANGE ORDER SUMMARY ADDITIONS DEDUCTIONS ARCHITECT:
Total changes approved in previous months by Owner |§ 0.00% 0.000 By: Date:
[Total approved this Month $ 0:008 0.00
- TOTALS |§ 0.00$ 0.00
INET CHANGES by Change Order $ - 0.00  the Owner or Contractor under this Contract.

AlA Document G702™ — 1992. Copyright © 1853, 1963, 1965, 1971, 1978, 1983 and 1992 by The American Institute of Architects. All rights reserved.

User Notes:.

._.Em.aow:Bm:.n ,Em,m u_.ducn.mn by >w> mo.:Sm_.m at 15:46:15 on ‘_o.: 7/2013 under Order zo.ﬂammgwmowu which expires on S\Nw\mcf. and is not for resale.

(2034715257)






A Document G703" - 1992

Confinuation Sheet

AJA Document, G702™-1992, Application and Certification for Payment, or G736" 2009,

Project Application and Project Certificate for Payment, Construction Manager as Adviser Edition,
containing Contractor’s signed certification is attached.
In tabulations below, amounts are in US dollars.

APPLICATION NO: 001

APPLICATION DATE: 10/17/2013
PERIOD TO: 10/17/2013

Use Column I on Contracts where variable retainage for line items may apply. ARCHITECT'S PROJECT NO:
A B C D E F G H 1
WORK COMPLETED TOTAL
: MATERIALS . , AN
ITEM | DESCRIPTION OF | SCHEDULED FROM PRESENTLY |, COMPLETED | o | BALANCETO | RETAINAGE
NO. WORK VALUE PREVIOUS | ooie penior STORED ~ |AND STOREDTO| (" FINISH (IF VARIABLE
APPLICATION ; (NOT IN D OR E) DATE (C-G) RATE)
(D +E)  (DHEAF) )

1 Install Temp Fence 16,472.00 0.00 15,000.00} 0.00 15,000.00] 91.06 % 1,472.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00 % 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00]
0.00 0.00 0.00 0:00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00[ 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00 % 0.00 0.00
0.00 0:00 0.00 0.00 0.00 0.00 % 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00 % 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00 % 0.00 0.00
0.00 0.00 0.00 0.00 0.00[ 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00 % 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00] 0.00% - 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00 % 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00 % 0.00 0.00
0.00 0.00 0.00 0.00[ 0.00 0.00 % 0.00 0.00
0.00| 0.00 0.00 0.00 0.00]  0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00 0.00% 0.00 0.00
0.00 0.00 0.00 0.00 0.00[  0.00% 0.00 0.00
- 0:00 0.00 0.00] 0.00 0.00 0.00% 0.00 0.00
GRAND TOTAL $16,472.00 $0.00 $15,000:00 $0.00 $15,000.00) 91.06% $1,472.00 $0.00

AlA _uon_.::m:n G703™ ~1982, Oovﬁ.mZ@ 4963, ._omm 1966, ._omq Awqc 1978, Ammw and Ammw -é ._.sm >3a:nm= _szEm of >8:=m2m. >= _._m_—»w _.mmm_,<mn

User ZOnmm.u

This aon:im::.\mm v.dncnma 3 >_> software-at gm,mw,oA on ‘_o:imoa under O_do_‘ Zo ,\.ommoammom 1 i_.._nz mxv_qmm on o:N.\\No: andis not for resale.

(1312257645)






General Services Administration
National Capital Region
Washington, DC 20407

August 2, 2013

B3 Enterprises LLC
11799 Antietam Rd.
Woodbridge, Va. 22192
Attn: Burnie Peters

| REFERENCE: : ADN# PN3NB1980 “Design and Construct a Temporary Fence
for Relocation” at the US Tax Courthouse Building Located at 400
2nd Street NW Washington DC 20217. '

Your quote submitted in response to the above referenced award has been accepted in the amount
of $16,472.00. This letter serves as your Notice of Award and Notice to Proceed.

PleaSe‘ submit all invoices to GSA’s Building Manager, Jeffrey Simmons, via email to jeffrey simmons@gsa.gov
and a copy to the Contract Specialist Guy Scott. Ensure that you reference the ADN # PN3NB1980 and
‘Contract No. GS11P13YTP0292 assigned to this award on each invoice submitted for payment.

The period of performance for this project is 60 days from receipt of the Notice to Proceed. An escort will be
provided for all employees working on the premises. All work is done on the outside of the premises therefore
HSPD-12 requirements are not mandatory.

We look forward to working with you on this contract. Should there be any additional administrative
questions relating to this contract, please call Guy Scott, Contract Specialist, at (202) 401-9441 or
via email at quy.scott@gsa.gov . For technical questions, please contact Jeffrey Simmons, Building
Manager, on (202) 438-8501.

Sincerely,
Shawrronw Bowie

Sharron Bowie
Contracting Officer







RECEIVING REPORT

IMPORTANT - THIS FORM MUST BE RECEIVED IN THE PAYMENT OFFICE WITHIN 5§ WORKDAYS OF ACCE
SECTION | - CONTRACTOR IDENTIFICATION

1. NAME OF CONTRACTOR 2. FUND 3. TYPE
B3 Eneterprises, LLC VARIABLE
Address _ﬁ 11799 Antietam Rd, Woodbridge, VA 22192 X |OTHER
4. ACCOUNTING CONTROL TRANSACTION 5. MULTIPLE DISTR]6. CONTRACT/PURCHASE ORDE(7. LEASE NO.
(ACT) NUMBER OR DAC DOCUMENT NUMBER |BUTION LINE
(MDL) NUMBER N/A
PJ3NB1980

SECTION Il - DESCRIPTION OF GOODS AND/OR SERVICES
8A. ITEM NO. 8B. DESCRIPTION (For services, also give dates of service) 8C. QUANTITY

WORK ORDER #: GS09P11KTD0054 DATE: 3M1/2014

PCN.: PN3NB1980

PAYMENT FOR: United States Tax Court Fencing

TOTAL WORK ORDER AMOUNT: $16,472.00
PREVIOUS PAYMENTS: $15,000.00
THIS VOUCHER: $1,472.00
AMOUNT REMAINING: $0.00
9. MAXIMUM PAYMENT 12. REMARKS
AMOUNT 1,472.00
10. LESS DEDUCTION(S) FOR
NONPERFORMANCE, ETC.
(Explain in Item 12, "Remarks"} 0.00
11. MAXIMUM AMOUNT
APPROVED FOR PAYMENT 1,472.00 PMT.DUE: 12/30/2013
(ltem 9 less ltem 10)

SECTION lil - CERTIFICATION(S)
IMPORTANT - ACCEPTANCE SHOULD TAKE PLACE UPON DELIVERY AND RECEIPT UNLESS A

_ INSPECTION/ACCEPTANCE PERIOD IS STATED IN THE CONTRACT.
13. TYPE OF DELIVERY (Mark "X" in appropriate box)

[] A rFu [X] B ParTIAL [J C.FINAL PARTIAL

14. CERTIFICATION 15, SECOND CERTIFICATION (Required for PBS, others optional)
| CERTIFY THAT THE ABOVE GOODS AND/OR SERVICES HAVE BEEN  THIS IS TO CERTIFY THAT THE GOODS AND/OR SERVICES
RECEIVEDON 11/30/2013 AND ACCEPTEDON 11/30/2013 DESCRIBED HAVE BEEN ACCEPTED.

A. NAME AND TITLE (Tyge, print p) A. NAME AND TITLE (Type, print or stamp)
JC Williams— -
‘V‘"
, Project OWCWD_J C. TELEPHONE NO. B. CORRESPONDENCE SYMBOUC. TELEPHONE NO.
WPND 202-401-2920
D. SIGNATURE E. DATE SIGNED |D. SIGNATURE E. DATE SIGNED

GENERAL SERVICES ADMINISTRATION GSA FORM 3025 (REV. 6-83)





GENERAL SERVICES ADMINISTRATION - PUBLIC BUILDINGS SERVICE
INSPECTION REPORT ON WORK UNDER CONTRACT

1. D&C WORK ORDER NO

2 LOCATION

400 2nd Street NW
Washington, DC

(Street, city, and State)

3. BUILDING

United States Tax Court

4 CONTRACTCR'S NAME AND ADDRESS

$ TYPE OF WORK

6. CONTRACT FOR

B3 Eneterprises, LLC Renovation ALTERATI
11799 Antietam Rd, Woodbridge, VA 22192 O wew
[T FROJECT RO B CONTRACTNO. 9. DATE OF RECEIPT |10 ORIGINAL |11, CUM. CHANGE ORDERS |12 CONTRACT PRICE TO
OF NOTICE TO CONTRACT PRICE A NO B. AMOUNT DATE
PJ3NB1980 GS11P13YTP0292| PROCEED
$16,472.00 $16,472.00

13 LIQUIDATED 14 COMPLETION DATE 15 PERCENTAGE OF COMPLETION

DAMAGES PER DAY a CONTRACT b REVISED ¢. ESTIMATED d ACTUAL a ACTUA|b NORMAL

9/1/2013 10/30/2013 100%

16 A-E FIRM

B3 Eneterprises, LLC

17. CONSTRUCTION ENGINEER

J C Williams

J C Williams

18. GSA ENGINEER MAKING INSPECTION

15, TYPE OF INSPECTION
D PROGRESS NAL

POST
FINAL

20. DATE OF LAST
INSPECTION

21. DATE OF THIS
INSPECTION

17-Oct-13

22. ADDITIONAL

23. PAYMENT RECOMMENDED

INSPECTIONS
RECOMMENDED

(] ves [~

OR

$1,472

ADN# PN3NB1980

24. STATE BELOW GENERAL CONDITIONS OF THE WORK; SUFFIC

Final Payment

/)

$1,472.00

ENCY OF LABOR FORCE; DELAYS, CORRECTIVE ACTION TAKEN; AND RECOMMENDATIONS.
(Proposal should be forwarded under separate cover.} ‘LIST CHANGE ORDERS FOR $50,000 AND OVER AUTHORIZED DURING REPORT PERIOD, INDICATING
AMOUNT AND BRIEF DESCRIPTION OF WORK.

The contractor has sucessfully performed & progressed with the work of this project in accordance
with the requirements of the contract. | Recommend a progress payment of $1,472.00.

25 INSPECTED BY

SIGNATURE

26 PAYMENT REQUEST ( For repar centracts under $100,000))

DﬁREPORTl -
\ \7\ S >
u X

DIRECTOR REGIONAL DATA OR CONTRACTING OFFICER (Signature) DATE
AND FINANCIAL MANAGEMENT
APPROVED FOR PAYMENT
{See rovorse for i ning tinal paymont.) GSA 220







GENERAL SERVICES ADMINISTRATION - PUBLIC BUILDINGS SERVICE

INSPECTION REPORT ON WORK UNDER CONTRACT

1. D&C WORK ORDER NO.

2. LOCATION

Washington,

(Street, city, and State)

400 2nd Street NW

DC

3. BUILDING

United States Tax Court

4. CONTRACTOR'S NAME AND ADDRESS

B3 Eneterprises, LLC
11799 Antietam Rd, Woodbridge, VA 22192

5. TYPE OF WORK

Renovation

6. CONTRACT FOR
[X] ALTERAT

I:l NEW

7. PROJECT NO. 8. CONTRACT NO. 9. DATE OF RECEIPT _ J20- ORIGINAL T1. CUM. CHANGE ORDERS 12. CONTRACT PRICE TO
OF NOTICE TO CONTRACT PRICE A.NO B. AMOUNT DATE
PJ3NB1980 |GS11P13YTP0292| PROCEED
$16,472.00 $16,472.00
13. LIQUIDATED 14. COMPLETION DATE 15. PERCENTAGE OF COMPLETION
DAMAGES PER DAY |a. CONTRACT b. REVISED c. ESTIMATED d. ACTUAL a. ACTUA|b. NORMAL
9/1/2013 10/30/2013 91%

16. A-E FIRM

B3 Eneterprises, LLC

17. CONSTRUCTION ENGINEER 18. GSA ENGINEER MAKING INSPECTION

J C Williams J C Williams
19. TYPE OF INSPECTION 20. DATE OF LAST |21. DATE OF THIS 22. ADDITIONAL 23. PAYMENT RECOMMENDED
INSPECTION INSPECTION INSPECTIONS OR
RECOMMENDED
k] Procress [ Fnac oot 17-Oct-13 YES []wo $15,000

24. STATE BELOW GENERAL CONDITIONS OF THE WORK; SUFFICIENCY OF LABOR FORCE; DELAYS, CORRECTIVE ACTION TAKEN; AND RECOMMENDATIONS.
(Proposal should be forwarded under separate cover.) *LIST CHANGE ORDERS FOR $50,000 AND OVER AUTHORIZED DURING REPORT PERIOD, INDICATING
AMOUNT AND BRIEF DESCRIPTION OF WORK.

The contractor has sucessfully performed & progressed with the work of this project in accordance
with the requirements of the contract. | Recommend a progress payment of $15,000

ADN# PN3NB 1980

Balance $1,472.00

SIGNATURE DATE OF REPORT

25. INSPECTED BY

26. PAYMENT REQUEST ( For repair contracts under $100,000))
OR

DIRECTOR REGIONAL DATA CONTRACTING OFFICER (Signature) DATE
AND FINANCIAL MANAGEMENT
APPROVED FOR PAYMENT
(See reverse for instructions concerning final payment.) GSA 220






GENERAL SERVICES ADMINISTRATION - PUBLIC BUILDINGS SERVICE

INSPECTION REPORT ON WORK UNDER CONTRACT

1. D&C WORK ORDER NO.

2. LOCATION

Washington,

(Street, city, and State)

400 2nd Street NW

DC

3. BUILDING

United States Tax Court

4. CONTRACTOR'S NAME AND ADDRESS

B3 Eneterprises, LLC
11799 Antietam Rd, Woodbridge, VA 22192

5. TYPE OF WORK

Renovation

6. CONTRACT FOR

[X] ALTERAT

I:l NEW

7. PROJECT NO. 8. CONTRACT NO. 9. DATE OF RECEIPT _ J20- ORIGINAL T1. CUM. CHANGE ORDERS 12. CONTRACT PRICE TO
OF NOTICE TO CONTRACT PRICE A.NO B. AMOUNT DATE
PJ3NB1980 |GS11P13YTP0292| PROCEED
$16,472.00 $16,472.00
13. LIQUIDATED 14. COMPLETION DATE 15. PERCENTAGE OF COMPLETION
DAMAGES PER DAY a. CONTRACT b. REVISED c. ESTIMATED d. ACTUAL a. ACTUA|b. NORMAL
9/1/2013 10/30/2013 100%
16. A-E FIRM .
B3 Eneterprises, LLC

17. CONSTRUCTION ENGINEER

18. GSA ENGINEER MAKING INSPECTION

J C Williams J C Williams
19. TYPE OF INSPECTION 20. DATE OF LAST |21. DATE OF THIS 22. ADDITIONAL 23. PAYMENT RECOMMENDED
INSPECTION INSPECTION INSPECTIONS OR
RECOMMENDED
k] Procress [ PosT 17-Oct-13 [] ves []wo $1,472

ADN# PN3N

(Proposal should be forwarded under separate cover.)
AMOUNT AND BRIEF DESCRIPTION OF WORK.

with the requirements of the contract.

B1980

Final Payment

$1,472.00

24. STATE BELOW GENERAL CONDITIONS OF THE WORK; SUFFICIENCY OF LABOR FORCE; DELAYS, CORRECTIVE ACTION TAKEN; AND RECOMMENDATIONS.
*LIST CHANGE ORDERS FOR $50,000 AND OVER AUTHORIZED DURING REPORT PERIOD, INDICATING

The contractor has sucessfully performed & progressed with the work of this project in accordance
| Recommend a progress payment of $1,472.00.

25. INSPECTED BY

SIGNATURE

DATE OF REPORT

26. PAYMENT REQUEST ( For repair contracts under $100,000))
OR

DIRECTOR REGIONAL DATA CONTRACTING OFFICER (Signature) DATE
AND FINANCIAL MANAGEMENT
APPROVED FOR PAYMENT
(See reverse for instructions concerning final payment.) GSA 220






